STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE

04333.0016

JOHN ELIAS BALDACC) DAVID A. COLE

EBOVEANOR =
IVEAN COMMISSIONER

July 9, 2009

Subject: Steel Fabrication
Location: New Sharon
State Project No. N/A
Amendment No. 1

Dear Sir/Ms:
Make the following changes to the bid documents:

In the Bid Book (page 20) “APPENDIX A™, within the 6" paragraph, CHANGE the
delivery of finished product from “August 17, 2009” to read ““August 24, 2009”. Make
this change in pen and ink.

In the Bid Book (page 26), plan sheet 5 of 5 (*“ASSORTED DETAILS”). ADD thickness
dimension of 4™ to Bearing Plate “A” and “B”. Make this change in pen and ink.

The following questions have been received:

Question: Reference Sheet 5 of 5, please supply the material thickness for bearing plates
;-.A"'J and .'.B'.!'l-

Response: The material thickness for bearing plates “A” and “B” is 12", See plan
modification to sheet 5 of 5.

Question: Are shop drawings required or can we fabricate directly from contract
drawings, there seems to be all required information shown?

Response: The structural steel may be fabricated directly from the contract drawings
without a formal submission of shop drawings. A welding specification procedure, for
joining the bearing stiffeners to the beams, shall be submitted for prompt approval by the
Department. See sheet 1 of 5, Note 7, which specifies, “Formal shop review NOT
required. Weld procedure specifications shall be submitted prior to fabrication, Attn
William Doukas, fax 207-624-3621."
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Question: How soon will the job be awarded?
Response: The Department intends to award the contract as soon as possible which

could be as early as July 15, 2009.

Question: With the requirement of CVN tests and with warehouse material. you will
have to send out Coupons for tests and results could take up to 2 weeks. To be safe, could
a week or two be added to the delivery date noted in the contract?

Response: Yes. One week will be added to the delivery date. The delivery date of
August 17, 2009 is changed to August 24, 2009. See bid book change in “Appendix A”.

Question: No detail for A. Bolts — are we to assume not in contract?

Response: The anchor bolts are not in the contract.

Question: Do we assume Guardrail Stub Posts and A. Bolts are not in this contract?
Response: The Guardrail Stub Posts and anchor bolts are not in the contract.

Question: New Sharon/Swan Road Bridge #408 states that the steel beams need to be on
site on August 17™. To get the beams fabricated, galvanized and delivered in that time is
almost impossible. Is that a typo?

Response: No, this is not a typo. However, the delivery date of August 17 is changed to

August 24, 2009. See bid book change in “Appendix A™.

Consider these changes and information prior to submitting your bid on July 15, 2009.

Sincerely,
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<% Contracts & Specifications Engineer



